Des Moines Public Schools
Walnut Street Chiller Replacement
B8456

**Bid Due 3:00 P.M. February 21, 2020**
**ADDENDUM ONE: February 12, 2020**

Note: Firms quoting this project shall recognize the receipt of this addendum on the bid form. Note beside the date line that it applies to Bid # B8456 only.

**Item One:** Bid location changes:

An error was made on the bid notice regarding the location where the bids will be accepted. Item one of this addendum corrects that error, bids will be accepted at:
Des Moines Public Schools
Operations Center
1917 Dean Ave
Des Moines, Iowa 50316

**Item Two:** Date changes

Bid due date: March 6, 2020 3:00 p.m.
Project start date: October 15, 2020
Completion date: February 1, 2021
Des Moines Public Schools
Walnut Street Chiller Replacement
B8456

Bid Due 3:00 P.M. February 21, 2020
ADDENDUM ONE: February 12, 2020

Note: Firms quoting this project shall recognize the receipt of this addendum on the bid form. Note beside the date line that it applies to Bid # B8456 only.

**Item Three:** Electrical piping

New electrical piping shall not go into the ceiling of the floor below penthouse unless necessary.
Contractors will be responsible:
1.) To protect for flooring between elevator and stairwell on 6th floor.
2.) During demo, there needs to be extra care in draining the piping.
3.) The floor is very porous and allows water to go through to the floor below.
4.) After demo, the room will need to be clear for a week to allow district supplied contractor to epoxy the floor before new equipment is installed.
5.) During this time, the new equipment can be in the fan room next to the chiller/pump room.