This Addendum No. 1 is issued this date, prior to receiving bids, and shall supplement, amend and become part of the contract documents. Bids shall be based on these modifications.

**SPECIFICATION ITEMS**

Item No. 1: Instruction to Bidders: Add Paragraph 1.20 that reads as follows:

**1.20 MATERIAL DELIVERY**

Due to Construction Materials being difficult to purchase and get delivered when need to the job site do to many factors, the owner will require that this project’s shop drawings be completed within two weeks of signed contracts. The Architect will review all the shop drawings within one week and forward back to Contractor. Contractor shall provide Owner and Architect purchase invoices showing they have ordered all the construction materials within one week of having approved shop drawings returned to them. This will be extremely important to get all the construction materials to this project as soon as possible. Note: the Des Moines Public Schools will pay for stored materials as soon as delivered to the project or stored in a Des Moines Area Warehouse with an insurance certificate with the Des Moines Public Schools named as the insured.
Item No. 2. Section 04150 Glass Unit Masonry – Add Paragraph 2.02.A.4.a, which reads as follows:

4.a. Severs Glass Block, Inc., Cross Ribbed Large Glass Block 12” x 12” x 4” nominal size sold by Glen Gary Brick 515-205-8729 is approved as equal for glass block replacement.

Item No. 3. Section 04200 Unit Masonry: Add Paragraph 2.01.A.2.b, which is Bowerstone Shale, Red Vertical Matt, Full Range approve as equal for brick replacement.

DRAWING ITEMS

Item No. 4. Drawing A2.1, Elevation 1/A2.1 – Grind and tuckpoint all brick north or left of front main West Entry per Keynote #1A. Refer to attached drawing for Revisions in Red Text.

Item No. 5. Drawings A2.2 - Revised Alternate Bid #2 Bold Text Note to read “Alternate Bid #2 Only. Refer to attached drawing for more information.

The List of Bidders who attended the Required Mandatory Pre-Bid Meeting that will be allowed to bid the Central Nutrition Center – Exterior Restoration Project are listed below.

Approved Restoration Contractor for Bidding:
Bi-State Masonry
Building Restoration
Innovative Masonry Restoration
MTS Contracting
Pullman Services
TNT Tuckpointing

END OF ADDENDUM NO. 1
<table>
<thead>
<tr>
<th>NAME</th>
<th>REPRESENTING</th>
<th>PHONE</th>
<th>EMAIL</th>
</tr>
</thead>
<tbody>
<tr>
<td>Carl Brandon</td>
<td>Building 2st. Fac</td>
<td>612-658-1812</td>
<td><a href="mailto:Carl@bricusa.com">Carl@bricusa.com</a></td>
</tr>
<tr>
<td>Brandon Nelson</td>
<td>Innovative Masonry Restor</td>
<td>612-499-5731</td>
<td><a href="mailto:Brandon@imrestoration.com">Brandon@imrestoration.com</a></td>
</tr>
<tr>
<td>Mike Lee</td>
<td>TNT Tuckpointing</td>
<td>563-357-4765</td>
<td><a href="mailto:Mike@tnttuckpointing.com">Mike@tnttuckpointing.com</a></td>
</tr>
<tr>
<td>Parker Taylor</td>
<td>Pullman</td>
<td>417-860-7132</td>
<td><a href="mailto:p.taylor@pullman-services.com">p.taylor@pullman-services.com</a></td>
</tr>
<tr>
<td>Jeff Dow</td>
<td>MTS (Contractor)</td>
<td>515-631-8213</td>
<td><a href="mailto:jeff@dowcontracting.com">jeff@dowcontracting.com</a></td>
</tr>
<tr>
<td>Mark W. Lucas</td>
<td>BSM Materials</td>
<td>503-271-2459</td>
<td>Mark@bsm qc.com</td>
</tr>
</tbody>
</table>