Des Moines Public Schools
1917 Dean Avenue
Des Moines, Iowa 50317
Tyler Puls
Environment & Energy Specialist
Phone: 515-242-7917
Email: Tyler.Puls@dmschools.org

ADDENDUM NO. 1

DES MOINES PUBLIC SCHOOLS
MOULTON ELEMENTARY – FLOOR FINISHING PROJECT
1541 6th Street
DES MOINES, IA. 50314
#Q8517

MAY 20, 2020

ARCHITECT: DMPS
PROJECT NO: Q8517
BID DATE: Anticipated May 27th, 2020

This Addendum No. 1 is issued this date, prior to receiving bids, and shall supplement, amend and become part of the contract documents. Bids shall be based on these modifications.

ARCHITECTURAL ITEMS

Item No. 1. The dates identified as the start and stop date shall be modified for work to begin on June 15, 2020 and work shall be completed by July 3, 2020.

Item No. 2. Alternate #1 shall provide pricing for the polishing of the corridor leading to the restroom to the existing stair risers. The flooring in the restroom will not be polished.

ADMINISTRATIVE ITEMS

Item No. 1. The District may use this request for quotation as a basis to establish a yearlong contract to provide the specified services for other District locations. If the District chooses to extend a contract the contractor will enter into negotiations with the district to establish standard costing to be used as a basis for future work.

END OF ADDENDUM NO. 1