Page 1 of 2

ANGELO ARCHITECTURAL ASSOCIATES, LLC

12314 Ridgeview Drive Urbandale, IA 50323 Ph: 515-250-6950

Fax: 515-278-9453

EM: mthiessena1@mchsi.com

ADDENDUM NO. 1

DES MOINES PUBLIC SCHOOLS
HARDING MIDDLE SCHOOL –
EXTERIOR COURTYARD WALL RESTORATION
203 E. EUCLID AVENUE
DES MOINES, IOWA 50313

BID # Q8572

NOVEMBER 30, 2020

ARCHITECT: PROJECT NO: 2028
Angelo Architectural Associates, LLC BID DATE: NOVEMBER 4, 2020

This Addendum No. 1 is issued this date, prior to receiving bids, and shall supplement, amend and become part of the contract documents. Bids shall be based on these modifications.

SPECIFICATION ITEMS

Item No. 1: There was discussion at the Mandatory Pre-Bid Meeting for the Completion Date. It has been determined by the Owner that the Final Project Completion Date is January 31, 2021.

DRAWING ITEMS

- Item No. 2. Drawing A1.1 Project Schedule & Requirements: Revise Project Schedule & Requirements, Note #1 to read as follows:
 - 1. This project shall be Completion by January 31, 2021 in lieu of December 31, 2020.
- Item No. 2. Drawing A1.1 Add the following to 1/A1:

Add detail cut 1/A2.1 to head of (21) windows shown in Elevation 1/A1.1 and Add detail cut 2/A2.1 to sill of (21) window sills in Elevation 1/A1.1.

Item No. 3. Drawing A2.1 - Add the following Note to Detail 1/A2.1 to read as follows:

Provide End Dams on the end of all Lintel Flashing on both end of all window flashings.

The List of Bidders who attended the Required Mandatory Pre-Bid Meeting that will be allowed to bid the Harding Middle School – Exterior Courtyard Restoration Project are listed below.

- 1. Craig Hauser, Mid-Continental Restoration
- Co. craig hauser@midcontinental.com<mailto:craig hauser@midcontinental.com
 - 2. Chad Dieken, Innovative Masonry

Restoration chad@imrestoration.com<mailto:chad@imrestoration.com>

3. Mark Luebbers, Bi-State

Masonary mark@bistatemasonry.com<mailto:mark@bistatemasonry.com>

4. Carl Brandt, Building Restoration

Company carl.brandt@buildingrestoration.com<mailto:carl.brandt@buildingres
toration.com>

5. Mark Emde E&H

Restoration mark@ehrestoration.com<mailto:mark@ehrestoration.com>

6. Jeff Doty, MTS

Contracting JeffD@mtscontracting.com<mailto:JeffD@mtscontracting.com>

END OF ADDENDUM NO 1