

To: All Plan Holders and Prospective Bidders

Re: Des Moines Independent Community School District  
Garton & Hanawalt Elementary School Mechanical Equipment and Floor Finish Replacement  
1610 SE 6<sup>th</sup> Street, Des Moines, IA 50315  
Bid No: B8584

## ADDENDUM #2

February 16<sup>th</sup>, 2021

This addendum incorporates the following changes to the bid documents that were issued on February 3<sup>rd</sup>, 2021. To be considered, bidders shall indicate on the Bid Form that this communication was received and that all changes were included in their bid total. It is the responsibility of the contractor to contact the owner's representative prior to bid date to verify the issuing of any and all clarifying addenda.

These items shall supersede all statements to the contrary in the drawings and project manual (specifications) and shall take precedence over those documents. These items are not listed in any particular order and are intended to add, delete, change and/or clarify the original scope of work.

Architectural and Structural Addendum	<u>1 pages</u>
	1 pages total

Please feel free to contact our office via phone at 515-556-6584 or email at [jordan@studiomelee.com](mailto:jordan@studiomelee.com) if you have any questions or comments concerning this addendum or if you require additional information/clarification.

Respectfully submitted,



Jordan Collins, AIA, LEEDap

### Architectural Addendum:

Item #A1: **REVISION – BID OPENING DATE**  
The bid opening date has been changed to Tuesday, February 23<sup>rd</sup> 2021 at 3:00pm.

End of Architectural Addendum